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County of Los Angeles Department of Public Works
Construction Division

BID SUMMARY
(sorted by Unit Price Total)

Project Name:  Eaton Wash Dam Control House 
Project ID:        FCC0001265
Bids Opened:  12/16/2014  Addenda: 1
Office Engineer:  Chandra McLoud 626-458-3165 Duration: 100 Working Day(s) 

Engineer's Estimate (1) International Computing 
Systems, Inc.

(2) Convept Consultant, Inc. (3) ARC Construction, Inc. (4) Future DB International, 
Inc.

(1) Preliminary Bid Amount $667,600.00 $794,835.00 $876,150.00 $879,900.00
(2) Unit Price Detail
Item Description Qty Unit Price Unit Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 SCHEDULE OF VALUES  
(STIPULATED UNIT PRICE 
OF $5,000)

1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

2 CONSTRUCTION SCHEDULE 
(BASELINE) (STIPULATED 
UNIT PRICE OF $5,000)

1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

3 CONSTRUCTION PERMIT 
(ALLOWANCE OF $5,000)

5000 $1.00 AL $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00

4 CONSTRUCTION SCHEDULE 
(UPDATE)

7 $2,000.00 MTH $14,000.00 $1,000.00 $7,000.00 $290.00 $2,030.00 $450.00 $3,150.00 $1,700.00 $11,900.00

5 OFFICE FACILITIES 1 $10,000.00 LS $10,000.00 $20,000.00 $20,000.00 $562,165.00 $562,165.00 $6,000.00 $6,000.00 $23,000.00 $23,000.00
6 MOBILIZATION 1 $50,000.00 LS $50,000.00 $100,000.00 $100,000.00 $42,930.00 $42,930.00 $16,000.00 $16,000.00 $70,000.00 $70,000.00
7 CONTROL HOUSE 

(COMPLETE)
1 $480,000.00 LS $480,000.00 $425,600.00 $425,600.00 $119,124.00 $119,124.00 $729,000.00 $729,000.00 $612,000.00 $612,000.00

8 SITE WORK (COMPLETE) 1 $170,000.00 LS $170,000.00 $100,000.00 $100,000.00 $53,586.00 $53,586.00 $107,000.00 $107,000.00 $148,000.00 $148,000.00
Unit Price Total $739,000.00 $667,600.00 $794,835.00 $876,150.00 $879,900.00
(3) Local Small Business Enterprise (LSBE) Preference Amount $0.00 $0.00 $33,380.00 $0.00
(4) LSBE Adjusted Amount $667,600.00 $794,835.00 $842,770.00 $879,900.00
Comments APPARENT LOW BIDDER NON RESPONSIVE
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County of Los Angeles Department of Public Works
Construction Division

BID SUMMARY
(sorted by Unit Price Total)

Project Name:  Eaton Wash Dam Control House 
Project ID:        FCC0001265
Bids Opened:  12/16/2014  Addenda: 1
Office Engineer:  Chandra McLoud 626-458-3165 Duration: 100 Working Day(s) 

Engineer's Estimate (5) CJPRO, Inc. (6) Kemcorp Construction, 
Inc.

(7) MIK Construction, Inc. (8) Toby B. Hayward, Inc.

(1) Preliminary Bid Amount $886,500.00 $894,500.00 $911,490.00 $965,000.00
(2) Unit Price Detail
Item Description Qty Unit Price Unit Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 SCHEDULE OF VALUES  
(STIPULATED UNIT PRICE 
OF $5,000)

1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

2 CONSTRUCTION SCHEDULE 
(BASELINE) (STIPULATED 
UNIT PRICE OF $5,000)

1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

3 CONSTRUCTION PERMIT 
(ALLOWANCE OF $5,000)

5000 $1.00 AL $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00

4 CONSTRUCTION SCHEDULE 
(UPDATE)

7 $2,000.00 MTH $14,000.00 $800.00 $5,600.00 $200.00 $1,400.00 $257.14 $1,799.98 $750.00 $5,250.00

5 OFFICE FACILITIES 1 $10,000.00 LS $10,000.00 $9,000.00 $9,000.00 $4,000.00 $4,000.00 $2,500.00 $2,500.00 $6,500.00 $6,500.00
6 MOBILIZATION 1 $50,000.00 LS $50,000.00 $7,000.00 $7,000.00 $75,000.00 $75,000.00 $3,500.00 $3,500.00 $80,000.00 $80,000.00
7 CONTROL HOUSE 

(COMPLETE)
1 $480,000.00 LS $480,000.00 $674,300.00 $674,300.00 $599,100.00 $599,100.00 $705,000.00 $705,000.00 $578,250.00 $578,250.00

8 SITE WORK (COMPLETE) 1 $170,000.00 LS $170,000.00 $175,600.00 $175,600.00 $200,000.00 $200,000.00 $183,690.00 $183,690.00 $280,000.00 $280,000.00
Unit Price Total $739,000.00 $886,500.00 $894,500.00 $911,489.98 $965,000.00
(3) Local Small Business Enterprise (LSBE) Preference Amount $0.00 $0.00 $0.00 $33,380.00
(4) LSBE Adjusted Amount $886,500.00 $894,500.00 $911,489.98 $931,620.00
Comments NON RESPONSIVE NON RESPONSIVE
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County of Los Angeles Department of Public Works
Construction Division

BID SUMMARY
(sorted by Unit Price Total)

Project Name:  Eaton Wash Dam Control House 
Project ID:        FCC0001265
Bids Opened:  12/16/2014  Addenda: 1
Office Engineer:  Chandra McLoud 626-458-3165 Duration: 100 Working Day(s) 

Engineer's Estimate (9) Caltec Corp (10) Fast-Track Construction (11) Mallcraft, Inc.
(1) Preliminary Bid Amount $965,700.00 $1,024,000.00 $1,348,000.00
(2) Unit Price Detail
Item Description Qty Unit Price Unit Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 SCHEDULE OF VALUES  
(STIPULATED UNIT PRICE OF 
$5,000)

1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

2 CONSTRUCTION SCHEDULE 
(BASELINE) (STIPULATED 
UNIT PRICE OF $5,000)

1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

3 CONSTRUCTION PERMIT 
(ALLOWANCE OF $5,000)

5000 $1.00 AL $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00

4 CONSTRUCTION SCHEDULE 
(UPDATE)

7 $2,000.00 MTH $14,000.00 $100.00 $700.00 $400.00 $2,800.00 $500.00 $3,500.00

5 OFFICE FACILITIES 1 $10,000.00 LS $10,000.00 $5,000.00 $5,000.00 $7,500.00 $7,500.00 $15,000.00 $15,000.00
6 MOBILIZATION 1 $50,000.00 LS $50,000.00 $15,000.00 $15,000.00 $35,000.00 $35,000.00 $20,000.00 $20,000.00
7 CONTROL HOUSE 

(COMPLETE)
1 $480,000.00 LS $480,000.00 $730,000.00 $730,000.00 $803,700.00 $803,700.00 $1,076,850.00 $1,076,850.00

8 SITE WORK (COMPLETE) 1 $170,000.00 LS $170,000.00 $200,000.00 $200,000.00 $160,000.00 $160,000.00 $217,650.00 $217,650.00
Unit Price Total $739,000.00 $965,700.00 $1,024,000.00 $1,348,000.00
(3) Local Small Business Enterprise (LSBE) Preference Amount $0.00 $33,380.00 $0.00
(4) LSBE Adjusted Amount $965,700.00 $990,620.00 $1,348,000.00
Comments NON RESPONSIVE NON RESPONSIVE


